
Date:

Owner:

Project:

Location: 

Contact: 

Peralta Elementary 305,300$        

Peralta Adjacent Ways 281,764$        

Peralta Elementary Total 587,063$        

Respectfully submitted, 

Paul Kubik

Project Manager

McCarthy Building Companies, Inc. 

June 24, 2021

Cartwright Elementary School District

Peralta Elementary Drop-Off Modifications

Cartwright Elementary School District

PROPOSAL 

Dr. Cecilia Maes

McCarthy Building Companies, Inc. is pleased to submit this proposal to you. The development 

of this scope of work and budget were created to match the existing materials and construction 

means as defined by the end user. 

This proposed amount includes sales tax, bond, insurance, and fee. Upon request, a meeting can 

be scheduled to review the scope and estimate further at your convenience. 

Thank you for this opportunity, please do not hesitate to contact me directly with any questions 

or comments. 

McCarthy Building Companies, Inc.  6225 N. 24th Street, Suite 200, Phoenix, AZ 85016 B. 480.449.4700     F. 480.449.4747



Peralta Elementary Drop-Off Modifications

PROPOSAL 

Basis of Estimate

Scope of Work:

Site Work

• Grub and Clear Lot (within area of disturbance)

• On-site demolition: asphalt, sidewalk, and curbing

• Site Cut/Fill & Export

• Cut for curbs and reestablish for paving subgrades

•

• Fine grade and backfill curbs.

•

Concrete

• New standing curb, roll curb and curb and gutter where required.

• Sidewalk broom finish

• Driveways per Mag standards

Fencing

• New chain-link fencing and associated man gates along roadways.

Landscape 

• Relocation of the flood irrigation and new 1/4" decomposed granite.

The Basis of Estimate is a written explanation clarifying the scope, assumptions and exclusions used in 

establishing this estimate dated 6/24/2021.

All costs are based on McCarthy’s incorporation of construction drawings dated 5/28/21 provided by Hess-

Rountree Engineers.

Asphalt paving of new roadways.

Striping and signage work for asphalt.
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Peralta Elementary Drop-Off Modifications

PROPOSAL 

Project Duration: 8 weeks

Long Lead Items: None

Clarifications:

Exclusions:

Contingency:  $    11,511 

All work is to be performed during normal business hours between 6AM and 3PM. Work site area and 

access to be available during normal business hours.  Includes a dust control permit at each site.

Permits and permitting fees, testing, special inspections, unforeseen conditions, revisions in the field to 

accommodate the errors of others, identification and/or removal of hazardous materials, any work not 

specifically identified in the scope of work above, premium time, overtime, holiday work, soil treatment,  

relocation of utilities, new site lighting, water usage fees.

Owners Contingency has been provided as an "allowance"  to address any unforeseen conditions that may 

arise during construction. Unused Owner's Contingency will be returned to the owner at the close of the 

project.

Design Variations from Conceptual Budget:

1. Price escalation from 2020.
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Customer: Cartwright Elementary School District Project Name:

Address: Project Number:

Address: Estimate Number:

City, State ZIP Date:

Contact Name: Location: Cartwright Elementary School District

Procurement:

Bid Type:

Duration:

Warranty:

SHEET DESCRIPTION QTY UNIT COST Peralta Elementary Peralta Adjacent Ways Notes

GC's GENERAL CONDITIONS 21,988.38$                         53,833.62$                               

Project Manager 96 HR 97.00$                                 2,700.48$                           6,611.52$                                 

Superintendent 320 HR 88.00$                                 8,166.40$                           19,993.60$                               

Project Engineer 160 HR 67.00$                                 3,108.80$                           7,611.20$                                 

Project Admin 40 HR 42.00$                                 487.20$                               1,192.80$                                 

TEMPORARY SITE FACILITIES

Temporary Toilet 2 MONTH 150.00$                               87.00$                                 213.00$                                    

Temporary Fencing w/ Privacy Screen 1000 LF 7.00$                                   2,030.00$                           4,970.00$                                 

Site Signage 1 LS 750.00$                               217.50$                               532.50$                                    

Site Safety 1 LS 500.00$                               145.00$                               355.00$                                    

Private Locating 1 EA 2,000.00$                           580.00$                               1,420.00$                                 

Dumpster (Per Dump) 2 EA 600.00$                               348.00$                               852.00$                                    

Dust Control Permit 1 LS 2,500.00$                           725.00$                               1,775.00$                                 

Re-staking on Survey 1 LS 3,000.00$                           870.00$                               2,130.00$                                 

Street Sweeping & Water Truck 1 LS 6,000.00$                           1,740.00$                           4,260.00$                                 

Material Testing 1 LS 1,200.00$                           348.00$                               852.00$                                    

Temp Lighting 2 LS 750.00$                               435.00$                               1,065.00$                                 

Survey 1,809.60$                           -$                                           

Lemme Associates 1 LS 6,240.00$                           1,809.60$                           4,430.40$                                 

Integra Engineering Declined -$                                     

Hess-Rountree Declined -$                                     -$                                           

Concrete 63,472.00$                         86,303.00$                               

Sunbelt Builders 1 LS 149,775.00$                       63,472.00$                         86,303.00$                               

ProCon Concrete LS 170,600.00$                       -$                                     -$                                           

Desert Rock LS 188,500.00$                       -$                                     -$                                           

Raven Concrete LS Declined -$                                     -$                                           

Demo, Earthwork, & Paving 20,660.00$                         107,885.00$                             

Marks Valley Grading 1 LS 128,545.00$                       20,660.00$                         107,885.00$                              

Ace Asphalt  LS Declined -$                                     -$                                           

B&F Contracting LS Declined -$                                     -$                                            

Sunland Asphalt LS Declined -$                                     -$                                           

Rhino Contracting LS Declined -$                                     -$                                           

Site Utilities (Scope Covered with Landscaping) -$                                     -$                                           

Apache Pipeline LS Declined -$                                     -$                                            

Phoenix Pipeline  LS Declined -$                                     -$                                           

B&F Contracting LS Declined -$                                     -$                                            

Rhino Contracting LS Declined -$                                     -$                                           

Mission Underground LS Declined -$                                     -$                                           

Fencing 35,832.00$                         -$                                           

American Fence LS Declined -$                                     -$                                           

Associated Fence LS 41,625.00$                         -$                                     -$                                            

Biddle & Brown 1 LS 35,832.00$                         35,832.00$                         -$                                           

Landscaping 124,977.00$                       -$                                           

RH Dupper Landscaping 1 LS 124,977.00$                       124,977.00$                       -$                                           

Gothic Landscaping LS Declined -$                                     -$                                           

Sunburst Landscaping LS Declined -$                                     -$                                           

Peralta Elementary Peralta Adjacent Ways

CONSTURCTION SUB TOTAL 268,738.98$                       248,021.62$                             

Contractor's Fee 8.000% 21,499.12$                         19,841.73$                               

General Liability 0.912% 2,729.74$                           2,519.30$                                 

Builder's Risk Insurance 1.200% 3,591.76$                           3,314.87$                                 

Sales Tax 0.000% -$                                     -$                                           

Bond 0.920% 2,753.68$                           2,541.40$                                 

PROJECT SUB TOTAL 299,313.28$                       276,238.91$                             

DESIGN CONTINGENCY 0% -$                                     -$                                           

OWNER'S CONTINGENCY 2% 5,986.27$                           5,524.78$                                 

GRAND TOTAL 305,299.54$                       281,763.69$                             

TBD

19.080

6/24/2021

1GPA

JOC

5220 W Indian School Rd

Phoenix, AZ 85031

Dr. Cecilia Maes

2 Months

2 Year

Peralta Elementary Drop-Off Modifications


